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STATEMENT OF BENEFIT 

This project benefits the properties proposed to be assessed. According to Wisconsin 
State Statutes 66.0703, the City of Hudson intends to exercise its police power to collect 
special assessments for this project. Attached to this report in Appendix A is the 
schedule of proposed assessments.  



Introduction 
The City of Hudson is committed to maintaining its infrastructure in a condition that allows for 
the safe and efficient movement of people and goods within our community. A significant part of 
our infrastructure system is our sidewalk system, which is vitally important to keep maintained in 
a serviceable condition to promote the vitality of the community. 

The locations identified in this project for sidewalk replacement were previously identified in the 
City’s 2019 Sidewalk and Curb Ramp Inventory as those locations with the greatest vertical 
misalignments or tripping hazards (generally 1.5” and greater), locations where fronting property 
owners have contacted the City regarding deficient sidewalk sections, areas where severe 
storms caused trees to uproot and destroy sections of sidewalks, or areas without sidewalk 
where filling in the “gap” would benefit pedestrian mobility. The City feels that these investments 
would benefit the general public significantly by increasing safety for walkers.  

Additionally, keeping the City’s drainage system in good condition is a top priority to the City. 
Good drainage systems allow for water to not pond in the street and thus freeze/thaw. The 
freezing and thawing creates problems with icing and is thus a safety issue. The freeze/thaw 
cycle also further damages the curb accelerating the deterioration of the curb system.  

In summary, this report recommends replacement of sections of sidewalks with significant 
tripping hazards, sidewalk areas damaged by severe storms, missing sidewalk along the north 
side of Burton Park (along St Croix Street), curb & gutter sections needing replacement, and 
missing curb & gutter along 17th Street.  

Project Alternatives and Recommendations  
Sidewalks 
The City has considered other alternatives to removal and replacement of the sidewalk sections. 
These alternatives included: 

 Grinding off the tripping hazard 
 Adding asphalt material to ramp up to misaligned panel 
 Mudjacking sidewalk panels 
 Focusing on other priorities, such as replacing deficient pedestrian ramps, spalling joints, 

or significant cracking 

Ultimately these options were not selected for implementation due to the following reasons: 

 Grinding the sidewalk down leaves less sidewalk thickness and thus leaves the sidewalk 
more susceptible to breaking later. Also, grinding the sidewalk down is not allowed per 
the Americans with Disabilities Act for vertical misalignments over ½” in height. 

 Adding asphalt material to ramp up to the misaligned panel can create a smaller tripping 
hazard since the aggregate materials in the asphalt pavement are generally over ½”.  

 Grinding or adding asphalt material does not address any other deficiencies that may be 
present in the sidewalk panels such as the sidewalk being tipped away from the street, 
joint or surface spalling, or other deficiencies 

 Although the City has many known deficiencies in the sidewalks around town that 
eventually need to be addressed, the City feels that focusing first on the worst tripping 
hazards has a high reward in the form of pedestrian safety for the price paid. The City 



will look to continue forward with replacement of other deficient sidewalks with future 
projects.  

The City, with this project, is considering utilizing some funds to test the effectiveness of 
mudjacking in areas where the sidewalk tripping hazards are not as significant. If the 
mudjacking is successful, the City will consider additional mudjacking projects in future years. 

Curb & Gutter 
It is recommended to replace curb & gutter sections in the downtown area to minimize the 
potential water freeze/thaw damage on those streets. Not replacing the damaged and non-
functional curbs & gutters will cause the existing curbs and pavements to deteriorate more 
quickly than if the curbs were not replaced.  

Addition of the curb & gutter along 17th Street is recommended to solve a long-standing 
drainage problem along that street. Waiting until a later year will allow the lack of drainage to 
further deteriorate the pavement along 17th Street.  

Funding 
Capital Improvement Program 
Capital Improvement Program (CIP) funding for the City’s portion of the project was identified in 
the City’s 2022 Infrastructure CIP under sidewalk replacement funds.  

Special Asssessments 
The City of Hudson’s special assessment policy applies to the replacement of sidewalk and curb 
& gutter according to the following schedule: 

 50% of the cost of replacement of curb & gutter sections is assessed to the fronting 
property 

 100% of the cost of new curb & gutter sections is assessed to the fronting property 
 50% of the cost of replacement of sidewalk sections in residential districts is assessed to 

the fronting property 
 100% of the cost of replacement of sidewalk sections in districts other than residential is 

assessed to the fronting property 

For curb & gutter replacement, the following costs are added together to determine the 
replacement cost: 

 Removal of existing curb & gutter 
 Removal of asphalt pavement in the street for patching curbs 
 New curb & gutter construction 
 New asphalt pavement patch in the street 
 Drilled tie bars connecting new curb & gutter to existing curb & gutter 
 Restoration behind curb 
 Engineering cost (15% of construction cost) 

For sidewalk replacement, the following costs are added together to determine the replacement 
cost: 

 Removal of existing sidewalk panels 



 New concrete sidewalk panels 
 Restoration behind sidewalk 
 Engineering cost (15% of construction cost) 

Additionally, Planning and Administration Fees are collected to offset the time spent by office 
administration staff to prepare project-related work, such as project accounting, project 
correspondence, project hearings, and other work not directly related to the engineering tasks 
associated with the project. The Planning and Administration Fees are calculated as follows: 

 1.5% on first $250,000 of total assessable costs 
 1.3% on next $750,000 
 1.1% on next $1,000,000 
 1.0% on next $1,000,000 
 0.8% on next $1,000,000 
 0.6% on remainder 

Since this project has an estimated assessable cost of $64,210.86, the rate used to calculate 
the Planning and Administration Fees is 1.5%. 

A detailed breakdown of estimated costs is provided in Appendix A of this report.  

The assessment amounts in this report are preliminary estimates only and are subject to 
change based on bid prices received and on the actual amount of each bid item constructed on 
the project as applicable to each property.  

The City of Hudson believes that replacement of sidewalks and curb & gutter constitute a 
benefit to the fronting property. Replacement of sidewalk panels will allow safe and efficient 
travel for pedestrians to and from their residences, businesses, recreation, and other 
destinations. Replacement of curb & gutter allows water flows from the impervious surfaces on 
each property to reach the City’s storm sewer system to be conveyed to sedimentation areas, 
infiltration areas, and/or discharge points to the St. Croix River. Without a functional curb & 
gutter system, each site would need to establish a means of conveying or infiltrating their storm 
water which would be much more cost prohibitive than the assessment amounts being 
proposed.  

Summary of Project Funding 
A summary of the project funding is as follows: 

Expenses: 

Estimated Construction Costs:       $150,223.38 

Estimated Engineering Costs:        $18,770.00 

Estimated Total Project Costs:      $168,993.38 

 

Funding: 

Special Assessments (not including Planning and Administration Fees): $64,210.86 

2022 Infrastructure CIP Funds:      $50,000.00 



Storm Damage Insurance Funds:         $41,996.46 

Total Funding:         $156,207.32 

Estimated construction costs and estimated special assessments are based on as-bid price 
information. 

Currently, there is an approximately $12,800 funding shortfall due to higher than expected bid 
prices. Additional funding, project cutbacks, or a combination thereof will be investigated further 
through the project approval process. 

Project funding levels for each fund may change based on the bids received, quantity of work 
performed, and actual engineering costs related to the project bid items associated with each 
fund. Final funding levels for each fund will be determined at the time of project close-out. 

Summary 
The recommended project for the sidewalk replacements and curb & gutter 
replacements/additions are as follows: 

 Replace sidewalks at identified locations with worst tripping hazards 
 Replace sidewalks at identified locations damaged with severe storms 
 Add sidewalk where missing along the north side of Burton Park 
 Replace deficient sections of curb & gutter at identified locations 
 Add curb & gutter where missing along 17th Street   
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Introductory Information 

General Information 

Unless revised through information within the project plans and this Project Specific Manual, the City of 
Hudson Standard Project Manual for Utility and Street Construction, April 2019 edition (referred to in this 
document as the “Standard Project Manual”) governs this project. An electronic copy of the Standard 
Project Manual is available for free at the City of Hudson’s website at https://hudsonwi.gov/429/Standard-
Specifications-and-Detail-Plate 

Where any conflicting information is present between the project plans, this Project Specific Manual, and 
the Standard Project Manual, the following order of preference shall be followed with the top item in the 
list having the most priority and the bottom item in the list having the least priority: 

 Project plans 
 Project Specific Manual 
 Standard Project Manual 

Any reference to “WisDOT Standard Specifications” within this Project Specific Manual shall refer to the 
State of Wisconsin Standard Specifications for Highway and Structure Construction 2020 Edition as 
adopted by the Wisconsin Department of Transportation and any subsequent revisions and supplements 
as of the time of the adoption of this document. WisDOT Standard Specifications Section 101 shall define 
and clarify and language and wording used in referenced sections of the WisDOT Standard Specifications 
within this document. Any questions relating to the interpretation of the applicable referenced sections of 
the WisDOT Standard Specifications shall be directed to the City Engineer who shall make the 
interpretation of any relation between the WisDOT Standard Specifications and these standard 
specifications. 

Any reference to “Engineer” within these specifications shall refer to the City Engineer for the City of 
Hudson or his/her designee for this project.  

Modifications to the Standard Project Manual through this Project Specific Manual shall be as noted 
throughout the document. The following list of corrections is provided to aid interpretations of the changes 
that this document makes to the Standard Project Manual: 

 Notes to Modify certain text of certain sections shall indicate the following changes in the text of 
the Standard Project Manual: 

o Specific text from the Standard Project Manual that is deleted will be noted with a 
strikethrough. 

o Specific text added to the text of the Standard Project Manual will be noted as bold text. 
o Specific text from the Standard Project Manual to remain in effect will be noted as 

standard text. 
 Notes to Remove and Replace certain sections or parts of the Standard Project Manual shall 

indicate that the entirety of the section or part in the Standard Project Manual shall be removed 
and replaced with the text following the note. 

 Notes to Add the Following shall indicate that the text following shall be added to the referenced 
section of the Standard Project Manual with the remainder of the referenced section of the 
Standard Project Manual continuing to be in effect. 

Sections, parts, or text in the Standard Project Manual not noted for modifications or removal shall remain 
in effect for this project. 
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Procurement Information 

Advertisement for Bids 

Remove and Replace Section 00 11 13 of the Standard Project Manual with the following: 

The following is a copy of the Advertisements for Bids that will be published in the Hudson Star-Observer 
on June 23rd, 2022. 

ADVERTISEMENT FOR BIDS 
2022 SIDEWALK & CURB PROJECT 

CITY OF HUDSON, WI 
 

RECEIPT AND OPENING OF PROPOSALS:  Sealed proposals for the work described below will be 
received at the Office of the City Clerk, City of Hudson, 505 Third Street, Hudson, WI 54016 until 
2:00PM on Thursday, July 9th, 2022, at which time the bids will be opened and publicly read. No bids 
received after this time will be accepted. 

 
DESCRIPTION OF WORK:  The work includes the construction of approximately:   
  

Removing Curb & Gutter     101 Linear Feet 

Removing Concrete Sidewalk     2990 Square Feet 

Concrete Sidewalk 4-Inch     4173 Square Feet 

Concrete Sidewalk 6-Inch     267 Square Feet 

Concrete Curb & Gutter      247 Linear Feet 

Drilled Tie Bars       60 Each 

Asphaltic Surface Patching     90 Square Yards 

 
together with numerous related items of work, all in accordance with Plans and Specifications.  This 
project is subject to Bidders Proof of Responsibility. 
 
PLANHOLDERS LIST, ADDENDUMS AND BID TABULATION:  The planholders list, addendums and 
bid tabulations will be available for download on-line at www.questcdn.com.  Any addendums may also 
be distributed by mail, fax or email. 
 
TO OBTAIN BID DOCUMENTS:  Complete digital project bidding documents are available at 
www.questcdn.com.  You may view the digital plan documents for free by entering Quest project 
#8236874 on the website’s Project Search page.  Documents may be downloaded for $30.00.  Please 
contact QuestCDN.com at 952-233-1632 or info@questcdn.com for assistance in free membership 
registration, viewing, downloading, and working with this digital project information.  
 
The City of Hudson has adopted a standard document entitled “Standard Project Manual for Utility and 
Street Construction”, dated April 2019, which includes the Procurement and Contracting Requirements 
and Specifications which are hereby incorporated into the Bidding Documents. Bidders are required to 
obtain a copy of this standard document once per year. An electronic copy may be obtained for no 
charge from the City of Hudson website at the following link: 

https://hudsonwi.gov/429/Standard-Specifications-and-Detail-Plate 
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A Project Specific Manual has also been developed for this project which is available for download 
through QuestCDN.  
 
Direct questions and inquiries to City Engineer Dean Chamberlain at 715-716-5729. 

BID SECURITY: A certified check or proposal bond in the amount of not less than 5 percent of the total 
amount bid, drawn in favor of City of Hudson shall accompany each bid. 

OWNER'S RIGHTS RESERVED: The Owner reserves the right to retain the deposits of the 3 lowest 
Bidders for a period not to exceed 60 days after the date and time set for the Opening of Bids. No Bids 
may be withdrawn for a period of 60 days after the date and time set for the Opening of Bids. 

The Owner reserves the right to reject any or all bids and to waive any irregularities and informalities 
therein and to award the Contract to other than the lowest bidder if, in their discretion, the interest of the 
Owner would be best served thereby. 

 
    Becky Eggen, City Clerk 

    City of Hudson, Wisconsin 
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Instructions to Bidders 

Section 00 21 13 of the Standard Project Manual in its entirety shall apply to this project. 

As described in the Standard Project Manual, bidders need to submit the completely and accurately filled 
out bid form as provided in the Project Specific Manual as well as a bid bond meeting the requirements of 
the Standard Project Manual in order for their bid to be considered.  

After checking for discrepancies or inaccuracies in the bid, the City will be requiring the lowest bidder to 
submit the Bidders Proof of Responsibility as described in Section 00 41 20 of the Standard Project 
Manual. This may be submitted after bids are opened. 

Available Project Information 

Any bidder interested in obtaining information on the City’s sanitary sewer, storm sewer, or water systems 
for the purposes of clarifying their bid may schedule an appointment with Dean Chamberlain, City 
Engineer, by calling 715-716-5729 or emailing dchamberlain@hudsonwi.gov. 

As-built plans may be available for viewing by scheduling an appointment with Dean Chamberlain, City 
Engineer, by calling 715-716-5729 or emailing dchamberlain@hudsonwi.gov. Some streets within the 
project area may not have as-built plans available. 

No pavement cores or geotechnical analysis have been taken on streets within the project area for this 
project.  

The City of Hudson has not called in any Wisconsin Diggers Hotline tickets for this project.  

Bid Form 

Remove and Replace Section 00 41 10 of the Standard Project Manual with the following: 

The following bid form must be submitted accurately and completely for the bid to be accepted for this 
work. 

  



City Hall

A.

Addendum No.

B.

C.

D.

Hudson, WI  54016‐1694

DOCUMENT 00 41 10

BID FORM

2022 SIDEWALK AND CURB PROJECT

BIDDER: ________________________________________________

CITY PROJECT NO. 2022‐005

HUDSON, WISCONSIN

THIS BID IS SUBMITTED TO:

City of Hudson

505 Third Street

Bidder has carefully studied all:  (1) reports of explorations and tests of subsurface conditions at or contiguous to the 

Site and all drawings of physical conditions relating to existing surface or subsurface structures at or contiguous to the 

Site (except Underground Facilities) that have been identified in Division 00 of the Project Specific Manual, and (2) 

reports and drawings of Hazardous Environmental Conditions, if any, at the Site that have been identified in Division 

00 of the Project Specific Manual.

3.01  In submitting this Bid, Bidder represents that:

Bidder is familiar with and is satisfied as to all Laws and Regulations that may affect cost, progress, and performance 

of the Work.  

Bidder has examined and carefully studied the Bidding Documents, including the City of Hudson's Standard Project 

Manual for Utility and Street Construction, dated April 2019, the other related data identified in the Bidding 

Documents, and the following Addenda, receipt of which is hereby acknowledged:

Addendum Date

Bidder has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that 

may affect cost, progress, and performance of the Work.

1.01  The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in 

the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and within the times 

indicated in this Bid and in accordance with the other terms and conditions of the Bidding Documents.

2.01  Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation those dealing with the 

disposition of Bid Security.  This Bid will remain subject to acceptance for 60 days after the Bid Opening, or for such longer period of time 

that Bidder may agree to in writing upon request of Owner.  

© 2019 City of Hudson, Wisconsin 00 41 10‐1 BID FORM



E.

F.

G.

H.

I.

J.

A.

B.

C.

D.

Bidder has considered the information known to Bidder; information commonly known to contractors doing business 

in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and 

the Site‐related reports and drawings identified in the Bidding Documents, with respect to the effect of such 

information, observations, and documents on (1) the cost, progress, and performance of the Work; (2) the means, 

methods, techniques, sequences, and procedures of construction to be employed by Bidder, including applying the 

specific means, methods, techniques, sequences, and procedures of construction expressly required by the Bidding 

Documents; and (3) Bidder’s safety precautions and programs.

“fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process to 

the detriment of Owner, (b) to establish bid prices at artificial non‐competitive levels, or (c) to deprive Owner of the 

benefits of free and open competition;

“collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of 

Owner, a purpose of which is to establish bid prices at artificial, non‐competitive levels; and

Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract.  For the 

purposes of this Paragraph 4.01.D:

 “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action 

of a public official in the bidding process;

Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;

Based on the information and observations referred to in Paragraph 3.01.E above, Bidder does not consider that 

further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this 

Bid for performance of the Work at the price(s) bid and within the times required, and in accordance with the other 

terms and conditions of the Bidding Documents.

Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the 

Work as indicated in the Bidding Documents.

Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has 

discovered in the Bidding Documents, and the written resolution thereof by Engineer is acceptable to Bidder.

The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for 

the performance of the work for which this Bid is submitted.

Bidder will submit written evidence of its authority to do business in the state where the Project is located not later 

than the date of its execution of the Agreement.

 4.01  Bidder certifies that:

Bidder has not solicited or induced any individual or entity to refrain from bidding; and 

This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not 

submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;

© 2019 City of Hudson, Wisconsin 00 41 10‐2 BID FORM



No. Item Units Qty Unit Price Total Price

1 Mobilization LUMP SUM 1 $ ______________ $ ______________

2 Removing Curb & Gutter LIN FT 101 $ ______________ $ ______________

3 Removing Concrete Sidewalk SQ FT 2990 $ ______________ $ ______________

4 Removing Asphaltic Surface SQ YD 85 $ ______________ $ ______________

5 Concrete Sidewalk 4‐Inch SQ FT 4173 $ ______________ $ ______________

6 Concrete Sidewalk 6‐Inch SQ FT 267 $ ______________ $ ______________

7 Concrete Curb & Gutter LIN FT 247 $ ______________ $ ______________

8 Drilled Tie Bars EACH 60 $ ______________ $ ______________

9 Curb Ramp Detectable Warning Field Natural 

Patina

SQ FT 18 $ ______________ $ ______________

10 Asphaltic Surface Patching SQ YD 90 $ ______________ $ ______________

11 Adjust Catch Basin Casting EACH 1 $ ______________ $ ______________

12 Site Restoration SQ YD 604 $ ______________ $ ______________

TOTAL BASE BID $ ______________

“coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to 

influence their participation in the bidding process or affect the execution of the Contract.

The Bid Form shall cover all Work depicted on the contract drawings and/or required by the Specifications.  All costs 

in connection with the Work including furnishing of all materials, equipment, and performing necessary labor, 

coordination, supervision, and management to fully complete the Work, shall be included in the Unit or Lump Sum 

prices quoted in the Bid Form.  All Work not specifically set forth as a pay item in the Bid Form shall be considered 

incidental to the Project and all costs in connection therewith shall be included in the amounts and prices submitted 

in the Bid Form.

Unit Prices have been computed in accordance with Paragraph 13.03 of the General Conditions.

Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of comparison of 

Bids, and Final Payment for all Unit Price Bid Items will be based on actual quantities provided, determined as 

provided in the Contract Documents.

5.01  Bidder will complete the work in accordance with the Contract Documents for the following price(s):

© 2019 City of Hudson, Wisconsin 00 41 10‐3 BID FORM



A.

B.

1.     00 41 20 ‐ Bidders Proof of Responsibility (if requested)

If Bidder Is:

An Individual

(Individual's signature)

6.01  Bidder agrees that the work will be Substantially Completed and completed and ready for Final Payment in accordance with the 

General Conditions on or before the dates or within the number of calendar days indicated in the Agreement.

6.02  Bidder accepts the provisions of the Agreement as to liquidated damages.

Name (typed or printed):  ______________________________________________________

7.01  The following documents are submitted with and made a condition of this Bid:

Required Bid security in the form of Five Percent.

8.01  The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, the General Conditions, 

and the Supplementary Conditions.

SUBMITTED on ___________________________, 20__

9.01  This Bid submitted by:

Bidders Proof of Resonsibility Form Affidavit & Acknowledgement

Business address:  ____________________________________________________________

____________________________________________________________________________________

Phone No.:  _______________________________  Email:  ___________________________

By:  ______________________________________________________ (SEAL)

Doing business as:  ___________________________________________________________

© 2019 City of Hudson, Wisconsin 00 41 10‐4 BID FORM



A Partnership

A Corporation

Partnership Name:  _______________________________________________________(SEAL)

Name (typed or printed):  _______________________________________________________

By:  _________________________________________________________________________

(Signature of general partner)

Name (typed or printed):  _______________________________________________________

Business address:  _____________________________________________________________

Attest  ___________________________________________________ (CORPORATE SEAL)

(Signature of Corporate Secretary)

Business address:  ____________________________________________________________

____________________________________________________________________________

Phone No.:  _______________________________  Email:  ___________________________

Corporation Name:  ____________________________________________(SEAL)

State of Incorporation:  ________________________________________________________

Type (General Business, Professional, Service, Limited Liability):  _______________________

By:  ________________________________________________________________________

(Signature)

Title:  _______________________________________________________________________

____________________________________________________________________________

Phone No.:  _______________________________  Email:  ___________________________

© 2019 City of Hudson, Wisconsin 00 41 10‐5 BID FORM



A Joint Venture

Title:  _______________________________________________________________________

(Signature of joint venture partner)

Business address:  ____________________________________________________________

Phone No.:  _______________________________  Email:  ___________________________

_____________________________________________________________________________

Business address:  ____________________________________________________________

____________________________________________________________________________

Phone No.:  _______________________________  Email:  ___________________________

Joint Venturer Name:  ___________________________________________(SEAL)

By:  ________________________________________________________________________

END OF DOCUMENT

Phone and Fax Number, and Address for receipt of official communications:

_____________________________________________________________________________

(Each joint venturer must sign.  The manner of signing for each individual, partnership, and corporation that is a party to the joint venture 

should be in the manner indicated above).

Joint Venture Name:  ____________________________________________(SEAL)

By:  ________________________________________________________________________

(Signature)

Name (typed or printed):  _______________________________________________________

Name (typed or printed):  _______________________________________________________

Title:  _______________________________________________________________________

© 2019 City of Hudson, Wisconsin 00 41 10‐6 BID FORM
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© 2019 City of Hudson, Wisconsin 00 41 10‐7 BID FORM
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Bidders Proof of Responsibility 

Bidders Proof of Responsibility will be required for this project following Section 00 41 20 of the Standard 
Project Manual, except as modified in this section.  

Under Part 1.01 SUMMARY 

 Modify Item A as follows: 

If requested by the Owner, a Bidders Proof of Responsibility must be submitted to the 
Owner within 5 business days of the Owner sending the request for the Bidders 
Proof of Responsibility. The Bidders Proof of Responsibility includes the 
Statement of Bidder’s Qualifications per Part 1.02 of this section and the sworn 
statement per Part 1.01B of this section.   

 Remove and Replace Item F with the following: 

The Bidders Proof of Responsibility must be received by the City Engineer via registered 
mail (City of Hudson, ATTN: City Engineer, 505 Third Street, Hudson, WI 54016), in 
person at Hudson City Hall (505 Third Street, Hudson, WI 54016), or electronically via 
email at dchamberlain@hudsonwi.gov. If returned via mail, the Bidders Proof of 
Responsibility must be received by the City within the specified time in Part 1.01A. 

 Add the Following: 

H. The City will contact the lowest bidder after the bid opening to obtain the Statement of 
Qualifications. If the Statement of Qualifications is not returned within the specified 
amount of time, the City will deem the lowest bidder to be non-responsive and will 
request the Statement of Qualifications from the next lowest bidder. That bidder will then 
be required to return the Statement of Qualifications within the specified amount of time. 
If that bidder does not return the Statement of Qualifications within the specified amount 
of time, the process will repeat with the next lowest bidder.  

 

 

 

 

 

  



Page 17 

Contracting Information 

Agreement Form 

Remove and Replace Section 00 52 10 of the Standard Project Manual with the following 
Agreement Form. 

  



 
 

 

AGREEMENT FORM 

THIS AGREEMENT is by and between the City of Hudson, Wisconsin (hereinafter called Owner) and     
{Name of Contractor}      (hereinafter called Contractor). 
 
Owner and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follows: 

ARTICLE  1 – WORK 

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is 
generally described as follows: municipal utility and street construction. 

ARTICLE  2 – THE PROJECT 

2.01 The Project for which the Work under the Contract Documents may be the whole or only a part is 
generally described as follows: 2022 Sidewalk and Curb Project for the City of Hudson, Wisconsin, 
City Project No. 2022-005. 

ARTICLE  3 – ENGINEER 

3.01 The Project has been designed by Dean Chamberlain, PE, City Engineer (Engineer), who is to act 
as Owner’s representative, assume all duties and responsibilities, and will have the rights and authority 
assigned to Engineer in the Contract Documents in connection with the completion of the Work in 
accordance with the Contract Documents. 

ARTICLE  4 – CONTRACT TIMES 

4.01 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for Final 
Payment as stated in the Contract Documents are of the essence of the Contract. 

4.02 Dates for Substantial Completion and Final Payment  

A. Construction may begin after Contractor has received written notice to proceed from the Owner. 
 

B. The Work will be Substantially Completed on or before October 14th, 2022, which shall be 
defined as the completion of all bid items listed on the bid form. 

 
C. Final Completion for the Project in accordance with Paragraph 15.06 of the General Conditions 

shall be on or before October 28th, 2022.  Final Completion will include completion of the 
following: 

 
 All bid items 
 Punchlist work 
 Final clean up 
 Final payment 

4.03 Liquidated Damages 

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and 
that Owner will suffer financial loss if the Work is not completed within the times specified in 



 
 

 

Paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 12 of the 
General Conditions. The parties also recognize the delays, expense, and difficulties involved in 
proving in a legal or arbitration proceeding the actual loss suffered by Owner if the Work is not 
completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree 
that as liquidated damages for delay (but not as a penalty), Contractor shall pay Owner according 
to Section 108.11(3) of the 2022 Wisconsin Department of Transportation Standard 
Specifications for Construction for each calendar day that expires after the time specified in 
Paragraph 4.02 for Milestones and Substantial Completion until the Work is Substantially Complete.  

B. After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining 
Work within the Contract Time or any proper extension thereof granted by Owner, Contractor shall 
pay Owner according to Section 108.11(3) of the 2022 Wisconsin Department of 
Transportation Standard Specifications for Construction for each calendar day that 
expires after the time specified in Paragraph 4.02 for completion and readiness for Final Payment 
until the Work is completed and ready for Final Payment. 

ARTICLE  5 – CONTRACT PRICE 

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an 
amount in current funds as follows: 

A. For all Work at the prices stated in Contractor’s Bid, attached hereto as an exhibit. The Bid prices 
for Unit Price Work set forth as of the Effective Date of the Agreement are based on estimated 
quantities. As provided in Paragraph 13.03 of the General Conditions, estimated quantities are not 
guaranteed, and determinations of actual quantities and classifications are to be made by Engineer 
as provided in Paragraph 10.06 of the General Conditions. 

B. Original Contract Amount is based on {fill in amount after Award}. 

ARTICLE  6 – PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 14 of the General 
Conditions. Applications for Payment will be processed by Engineer as provided in the General 
Conditions. 

6.02 Progress Payments; Retainage 

A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor’s 
Applications for Payment, monthly during performance of the Work as provided in           
Paragraphs 6.02.A1 and 6.02.A2 below. All such payments will be measured by the Schedule of 
Values established in Paragraph 2.07.A of the General Conditions (and in the case of Bid Unit Price 
Work based on the number of units completed) or, in the event there is no Schedule of Values, as 
provided in the General Requirements: 
1. Prior to Substantial Completion, progress payments will be made in an amount equal to the 

percentage indicated below, but in each case, less the aggregate of payments previously made 
and less such amounts as Engineer may determine or Owner may withhold, including but not 
limited to liquidated damages, in accordance with Paragraph 15.01 of the General Conditions: 
a. 95 percent of Work completed (with the balance being retainage). 
b. 95 percent of cost of materials and equipment not incorporated in the Work (with the 

balance being retainage). 



 
 

 

2. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments 
to Contractor to 100 percent of the Work completed, less such amounts as Engineer shall 
determine in accordance with Article 15 of the General Conditions and less 200 percent of 
Engineer’s estimate of the value of Work to be completed or corrected as shown on the 
tentative list of items to be completed or corrected attached to the certificate of Substantial 
Completion. 

6.03 Progress Payment to Subcontractors 

A. For contracts within the State of Wisconsin, WI Statute 66.0135 Subd. 3a. shall apply. WI Statute 
66.0135 Subd. 3a. requires: 

1.         The prime contractor shall pay any subcontractor within seven days of the prime 
contractor's receipt of payment for undisputed services provided by the 
subcontractor.  

2.         The prime contractor shall pay interest in accordance with WI Statute 66.0135.3b to 
the subcontractor on any undisputed amount not paid on time to the subcontractor.  

3.         The minimum monthly interest penalty payment for an unpaid balance of $100 or 
more is $10. For an unpaid balance of less than $100, the prime contractor shall pay 
the actual penalty due to the subcontractor.  

4.         A subcontractor who prevails in a civil action to collect interest penalties from a 
prime contractor must be awarded its costs and disbursements, including attorney's 
fees, incurred in bringing the action. 

6.04 Final Payment 

A. Upon Final Completion and acceptance of the Work, in accordance with Paragraph 15.06 of the 
General Conditions, Owner shall pay the remainder of the Contract Price as recommended by 
Engineer as provided in said Paragraph 15.06. 

ARTICLE  7 – INTEREST 

7.01 All moneys not paid when due, as provided in Article 15 of the General Conditions, shall bear interest 
at the maximum rate allowed by law at the place of the Project. 

ARTICLE  8 – CONTRACTOR’S REPRESENTATIONS 

8.01 In order to induce Owner to enter into this Agreement, Contractor makes the following 
representations: 

A. Contractor has examined and carefully studied the Contract Documents and the other related data 
identified in the Bidding Documents. 

B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, 
and Site conditions that may affect cost, progress, and performance of the Work. 

C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations 
that may affect cost, progress, and performance of the Work. 

D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions 
at or contiguous to the Site and all drawings of physical conditions relating to existing surface or 
subsurface structures at the Site (except Underground Facilities), if any, that have been identified 



 
 

 

in the Supplementary Conditions as containing reliable “technical data,” and (2) reports and 
drawings of Hazardous Environmental Conditions, if any, at the Site that have been identified in 
the Supplementary Conditions as containing reliable “technical data.” 

E. Contractor considered the information known to Contractor, information commonly known to 
contractors doing business in the locality of the Site; information and observations obtained from 
visits to the Site; the Contract Documents, with respect to the effect of such information, 
observations, and documents on (1) the cost, progress, and performance of the Work, (2) the 
means, methods, techniques, sequences, and procedures of construction to be employed by 
Contractor, including any specific means, methods, techniques, sequences, and procedures of 
construction expressly required by the Contract Documents; and (3) Contractor’s safety precaution 
programs. 

F. Based on the information and observations referred to in the preceding paragraph, Contractor 
agrees that no further examinations, investigations, explorations, tests, studies, or data are 
necessary for the performance of the Work at the Contract Price, within the Contract Times, and in 
accordance with the other terms and conditions of the Contract. 

G. Contractor is aware of the general nature of work to be performed by Owner and others at the Site 
that relates to the Work as indicated in the Contract Documents. 

H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies 
that Contractor has discovered in the Contract Documents, and the written resolution thereof by 
Engineer is acceptable to Contractor. 

I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms 
and conditions for performance and furnishing of the Work. 

J. Contractor’s entry into this Contract constitutes an incontrovertible representation by Contractor 
that without exception all prices in the Agreement are premised upon performing and furnishing 
the Work required by the Contract Documents. 

ARTICLE  9 – CONTRACT DOCUMENTS 

9.01 Contents 

A. The Contract Documents consist of the following: 
1. This Agreement. 
2. Performance Bond, Payment Bond, and other Bonds. 
3. City of Hudson, Wisconsin Standard Project Manual for Utility and Street Construction, dated 

April 2019, and all subsequent amendments. 
4. Project Specific Manual. 
5. Drawings bearing the following general title: 2022 Sidewalk and Curb Project. 
6. Addenda (______ to _____, inclusive). 
7. Exhibits to this Agreement (enumerated as follows): 

a. Contractor’s Bid Form. 
b. Documentation submitted by Contractor prior to Notice of Award. 

8. The following which may be delivered or issued on or after the Effective Date of the 
Agreement and are not attached hereto: 
a. Notice to Proceed. 
b. Work Change Directives. 
c. Change Order(s). 
d. Field Order(s) 



 
 

 

B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly 
noted otherwise above). 

C. There are no Contract Documents other than those listed above in this Article 9. 

D. The Contract Documents may only be amended, modified, or supplemented as provided in Article 3 
of the General Conditions. 

ARTICLE  10 – MISCELLANEOUS 

10.01 Terms 

A. Terms used in this Agreement will have the meanings stated in the General Conditions and the 
Supplementary Conditions. 

10.02 Assignment of Contract 

A. No assignment by a party hereto of any rights under or interests in the Contract will be binding on 
another party hereto without the written consent of the party sought to be bound; and, specifically 
but without limitation, moneys that may become due and moneys that are due may not be 
assigned without such consent (except to the extent that the effect of this restriction may be 
limited by law), and unless specifically stated to the contrary in any written consent to an 
assignment, no assignment will release or discharge the assignor from any duty or responsibility 
under the Contract Documents. 

10.03 Successors and Assigns  

A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal representatives 
to the other party hereto, its partners, successors, assigns, and legal representatives in respect to 
all covenants, agreements, and obligations contained in the Contract Documents. 

10.04 Severability 

A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law 
or Regulation shall be deemed stricken and all remaining provisions shall continue to be valid and 
binding upon Owner and Contractor, who agree that the Contract Documents shall be reformed to 
replace such stricken provision or part thereof with a valid and enforceable provision that comes as 
close as possible to expressing the intention of the stricken provision. 

10.05 Contractor’s Certifications 

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in 
competing for or in executing the Contract. For the purposes of this Paragraph 10.05: 
1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value likely 

to influence the action of a public official in the bidding process or in the Contract execution; 
2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the 

bidding process or the execution of the Contract to the detriment of Owner, (b) to establish 
Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the 
benefits of free and open competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or 
without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-
competitive levels; and 



 
 

 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or 
their property to influence their participation in the bidding process or affect the execution of 
the Contract. 

 



 
 

 

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement. Counterparts have been 
delivered to Owner and Contractor. All portions of the Contract Documents have been signed or have been 
identified by Owner and Contractor or on their behalf. 
 
This Agreement will be effective on      , _____ (which is the Effective Date 
of the Agreement). 
 
 
Owner: Contractor: 
 
City of Hudson, Wisconsin  

 
  

 
By:                   By:   
       Mayor, Rich O’Connor 
 
By:   
       City Administrator, Aaron S. Reeves 

 
Attest   

 
Address for giving notices: 

 
Address for giving notices: 

 
505 Third Street    
 
Hudson, WI  54016-1694    
 
  

License No.   
 (Where applicable) 

 
Designated Representative: Designated Representative: 
 
Name: Dean Chamberlain  Name:   
 
Title: City Engineer  Title:   
 
Address:  505 Third Street______________________ Address:   
 
Hudson, WI  54016-1694    
 
Phone:   715-715-5729_________________________ 

 
Phone:   

 
Email:   dchamberlain@hudsonwi.gov_____________ Email:   
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Performance Bond 

Remove and Replace Section 00 61 13.13 of the Standard Project Manual with the following 
Performance Bond. 

 

  



EJCDC C-610 Performance Bond
Prepared by the Engineers Joint Contract Documents Committee.

00 61 13.13 Page 1 of 3

PERFORMANCE BOND

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of Business):

OWNER (Name and Address):
City of Hudson, 505 Third Street, Hudson, WI 54016

CONTRACT
Effective Date of Agreement:      Amount:
Description (Name and Location): 2022 Sidewalk and Curb Project - Various locations in the 
City of Hudson

BOND

Bond Number:
Date (Not earlier than Effective Date of
Agreement):

 Amount:
Modifications to this Bond Form:

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Performance Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY

(Seal) (Seal)
Contractor's Name and Corporate Seal Surety’s Name and Corporate Seal

By:  By:
Signature Signature (Attach Power of Attorney)

Print Name Print Name

Title Title

Attest:  Attest:
Signature Signature

Title Title

Note:  Provide execution by additional parties, such as joint venturers, if necessary.



EJCDC C-610 Performance Bond
Prepared by the Engineers Joint Contract Documents Committee.

00 61 13.13 Page 2 of 3

Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors, and assigns to Owner for the performance of the Contract, which is incorporated herein by
reference.

1. If Contractor performs the Contract, Surety and Contractor have no obligation under this Bond, except to
participate in conferences as provided in Paragraph 2.1.

2. If there is no Owner Default, Surety’s obligation under this Bond shall arise after:
2.1 Owner has notified Contractor and Surety, at the addresses described in Paragraph 9 below, that

Owner is considering declaring a Contractor Default and has requested and attempted to arrange a
conference with Contractor and Surety to be held not later than 15 days after receipt of such notice
to discuss methods of performing the Contract. If Owner, Contractor, and Surety agree, Contractor
shall be allowed a reasonable time to perform the Contract, but such an agreement shall not waive
Owner’s right, if any, subsequently to declare a Contractor Default; and

2.2 Owner has declared a Contractor Default and formally terminated Contractor’s right to complete
the Contract. Such Contractor Default shall not be declared earlier than 20 days after Contractor
and Surety have received notice as provided in Paragraph 2.1; and

2.3 Owner has agreed to pay the Balance of the Contract Price to:
1. Surety in accordance with the terms of the Contract; or
2. Another contractor selected pursuant to Paragraph 3.3 to perform the Contract.

3. When Owner has satisfied the conditions of Paragraph 2, Surety shall promptly, and at Surety’s expense,
take one of the following actions:

3.1 Arrange for Contractor, with consent of Owner, to perform and complete the Contract; or
3.2 Undertake to perform and complete the Contract itself, through its agents or through independent

contractors; or
3.3 Obtain bids or negotiated proposals from qualified contractors acceptable to Owner for a contract

for performance and completion of the Contract, arrange for a contract to be prepared for execution
by Owner and contractor selected with Owner’s concurrence, to be secured with performance and
payment bonds executed by a qualified surety equivalent to the bonds issued on the Contract, and
pay to Owner the amount of damages as described in Paragraph 5 in excess of the Balance of the
Contract Price incurred by Owner resulting from Contractor Default; or

3.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and
with reasonable promptness under the circumstances:

1. After investigation, determine the amount for which it may be liable to Owner and, as soon as
practicable after the amount is determined, tender payment therefor to Owner; or

2. Deny liability in whole or in part and notify Owner citing reasons therefor.

4. If Surety does not proceed as provided in Paragraph 3 with reasonable promptness, Surety shall be
deemed to be in default on this Bond 15 days after receipt of an additional written notice from Owner to
Surety demanding that Surety perform its obligations under this Bond, and Owner shall be entitled to enforce
any remedy available to Owner. If Surety proceeds as provided in Paragraph 3.4, and Owner refuses the
payment tendered or Surety has denied liability, in whole or in part, without further notice Owner shall be
entitled to enforce any remedy available to Owner.

5. After Owner has terminated Contractor’s right to complete the Contract, and if Surety elects to act under
Paragraph 3.1, 3.2, or 3.3 above, then the responsibilities of Surety to Owner shall not be greater than those
of Contractor under the Contract, and the responsibilities of Owner to Surety shall not be greater than those
of Owner under the Contract. To the limit of the amount of this Bond, but subject to commitment by Owner
of the Balance of the Contract Price to mitigation of costs and damages on the Contract, Surety is obligated
without duplication for:



EJCDC C-610 Performance Bond
Prepared by the Engineers Joint Contract Documents Committee.

00 61 13.13 Page 3 of 3

5.1 The responsibilities of Contractor for correction of defective Work and completion of the Contract;
5.2 Additional legal, design professional, and delay costs resulting from Contractor’s Default, and

resulting from the actions of or failure to act of Surety under Paragraph 3; and
5.3 Liquidated damages, or if no liquidated damages are specified in the Contract, actual damages

caused by delayed performance or non-performance of Contractor.

6. Surety shall not be liable to Owner or others for obligations of Contractor that are unrelated to the
Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than Owner
or its heirs, executors, administrators, or successors.

7. Surety hereby waives notice of any change, including changes of time, to Contract or to related
subcontracts, purchase orders, and other obligations.

8. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent
jurisdiction in the location in which the Work or part of the Work is located, and shall be instituted within
two years after Contractor Default or within two years after Contractor ceased working or within two years
after Surety refuses or fails to perform its obligations under this Bond, whichever occurs first. If the
provisions of this paragraph are void or prohibited by law, the minimum period of limitation available to
sureties as a defense in the jurisdiction of the suit shall be applicable.

9. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the address shown on the signature
page.

10. When this Bond has been furnished to comply with a statutory requirement in the location where the
Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be
deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed
incorporated herein. The intent is that this Bond shall be construed as a statutory bond and not as a common
law bond.

11. Definitions.

11.1 Balance of the Contract Price:  The total amount payable by Owner to Contractor under the
Contract after all proper adjustments have been made, including allowance to Contractor of any
amounts received or to be received by Owner in settlement of insurance or other Claims for
damages to which Contractor is entitled, reduced by all valid and proper payments made to or on
behalf of Contractor under the Contract.

11.2 Contract:  The agreement between Owner and Contractor identified on the signature page,
including all Contract Documents and changes thereto.

11.3 Contractor Default:  Failure of Contractor, which has neither been remedied nor waived, to perform
or otherwise to comply with the terms of the Contract.

11.4 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay Contractor
as required by the Contract or to perform and complete or otherwise comply with the other terms
thereof.

FOR INFORMATION ONLY – (Name, Address and Telephone) 
Surety Agency or Broker:
Owner’s Representative (Engineer or other party): Dean Chamberlain, PE - City Engineer
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Payment Bond 

Remove and Replace Section 00 61 13.16 of the Standard Project Manual with the following 
Payment Bond. 

   



EJCDC C-615 Payment Bond
Prepared by the Engineers Joint Contract Documents Committee.

00 61 13.16 Page 1 of 3

PAYMENT BOND

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of
Business):

OWNER (Name and Address):
City of Hudson, 505 Third Street, Hudson, WI 54016

CONTRACT
Effective Date of Agreement: Amount:
Description (Name and Location): 2022 Sidewalk and Curb Project - Various locations in the City of Hudson

BOND

Bond Number:
Date (Not earlier than Effective Date of
Agreement):

 Amount:
Modifications to this Bond Form:

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each
cause this Payment Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY

(Seal) (Seal)
Contractor's Name and Corporate Seal Surety’s Name and Corporate Seal

By: By:
Signature Signature (Attach Power of Attorney)

Print Name Print Name

Title Title

Attest: Attest:
Signature Signature

Title Title

Note:  Provide execution by additional parties, such as joint venturers, if necessary.
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1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors, and assigns to Owner to pay for labor, materials, and equipment furnished by Claimants for use
in the performance of the Contract, which is incorporated herein by reference.

2. With respect to Owner, this obligation shall be null and void if Contractor:

2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and

2.2 Defends, indemnifies, and holds harmless Owner from all claims, demands, liens, or suits alleging
non-payment by Contractor by any person or entity who furnished labor, materials, or equipment
for use in the performance of the Contract, provided Owner has promptly notified Contractor and
Surety (at the addresses described in Paragraph 12) of any claims, demands, liens, or suits and
tendered defense of such claims, demands, liens, or suits to Contractor and Surety, and provided
there is no Owner Default.

3. With respect to Claimants, this obligation shall be null and void if Contractor promptly makes payment,
directly or indirectly, for all sums due.

4. Surety shall have no obligation to Claimants under this Bond until:

4.1 Claimants who are employed by or have a direct contract with Contractor have given notice to
Surety (at the address described in Paragraph 12) and sent a copy, or notice thereof, to Owner,
stating that a claim is being made under this Bond and, with substantial accuracy, the amount of the
claim.

4.2 Claimants who do not have a direct contract with Contractor:
1. Have furnished written notice to Contractor and sent a copy, or notice thereof, to Owner, within

90 days after having last performed labor or last furnished materials or equipment included in the
claim stating, with substantial accuracy, the amount of the claim and the name of the party to
whom the materials or equipment were furnished or supplied, or for whom the labor was done or
performed; and

2. Have either received a rejection in whole or in part from Contractor, or not received within 30
days of furnishing the above notice any communication from Contractor by which Contractor had
indicated the claim will be paid directly or indirectly; and

3. Not having been paid within the above 30 days, have sent a written notice to Surety (at the
address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a
claim is being made under this Bond and enclosing a copy of the previous written notice
furnished to Contractor.

5. If a notice by a Claimant required by Paragraph 4 is provided by Owner to Contractor or to Surety, that is
sufficient compliance.

6. When a Claimant has satisfied the conditions of Paragraph 4, the Surety shall promptly and at Surety’s
expense take the following actions:

6.1 Send an answer to that Claimant, with a copy to Owner, within 45 days after receipt of the claim,
stating the amounts that are undisputed and the basis for challenging any amounts that are disputed.

6.2 Pay or arrange for payment of any undisputed amounts.

7. Surety’s total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be
credited for any payments made in good faith by Surety.

8. Amounts owed by Owner to Contractor under the Contract shall be used for the performance of the
Contract and to satisfy claims, if any, under any performance bond. By Contractor furnishing and Owner
accepting this Bond, they agree that all funds earned by Contractor in the performance of the Contract are
dedicated to satisfy obligations of Contractor and Surety under this Bond, subject to Owner’s priority to use
the funds for the completion of the Work.
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9. Surety shall not be liable to Owner, Claimants, or others for obligations of Contractor that are unrelated
to the Contract. Owner shall not be liable for payment of any costs or expenses of any Claimant under this
Bond, and shall have under this Bond no obligations to make payments to, give notices on behalf of, or
otherwise have obligations to Claimants under this Bond.

10. Surety hereby waives notice of any change, including changes of time, to the Contract or to related
subcontracts, purchase orders, and other obligations.

11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent
jurisdiction in the location in which the Work or part of the Work is located or after the expiration of one
year from the date (1) on which the Claimant gave the notice required by Paragraph 4.1 or Paragraph 4.2.3,
or (2) on which the last labor or service was performed by anyone or the last materials or equipment were
furnished by anyone under the Contract, whichever of (1) or (2) first occurs. If the provisions of this
paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense
in the jurisdiction of the suit shall be applicable.

12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the addresses shown on the
signature page. Actual receipt of notice by Surety, Owner, or Contractor, however accomplished, shall be
sufficient compliance as of the date received at the address shown on the signature page.

13. When this Bond has been furnished to comply with a statutory requirement in the location where the
Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be
deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed
incorporated herein. The intent is that this Bond shall be construed as a statutory Bond and not as a common
law bond.

14. Upon request of any person or entity appearing to be a potential beneficiary of this Bond, Contractor
shall promptly furnish a copy of this Bond or shall permit a copy to be made.

15. Definitions

15.1 Claimant:  An individual or entity having a direct contract with Contractor, or with a first-tier
subcontractor of Contractor, to furnish labor, materials, or equipment for use in the performance of
the Contract. The intent of this Bond shall be to include without limitation in the terms “labor,
materials or equipment” that part of water, gas, power, light, heat, oil, gasoline, telephone service,
or rental equipment used in the Contract, architectural and engineering services required for
performance of the Work of Contractor and Contractor’s subcontractors, and all other items for
which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials, or
equipment were furnished.

15.2 Contract:  The agreement between Owner and Contractor identified on the signature page,
including all Contract Documents and changes thereto.

15.3 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay Contractor
as required by the Contract, or to perform and complete or otherwise comply with the other terms
thereof.

FOR INFORMATION ONLY – (Name, Address, and Telephone) 
Surety Agency or Broker:
Owner’s Representative (Engineer or other): Dean Chamberlain, PE - City Engineer
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General Requirements 

Project Management and Coordination 

Section 01 31 00 of the Standard Project Manual shall apply, except as follows: 

Under Part 1.03 PROJECT COORDINATION 

 Modify Item A as follows: 

A. Coordinate all work with the Engineer and Public Works Director. The Public Works 
Director Engineer and staff are located at the Hudson City Hall at 505 Third Street. 
Regular office hours are 8 A.M. to 4:30 P.M., Monday through Friday. 

Remove and Replace Item B with the following: 

B. Coordinate the Work of the Contract and the Work of others relating to the Project. 
Work with others to cause the efficient and timely completion of the Work. These 
responsibilities include, among others, the following: 
1. Coordinate activities of all subcontractors and suppliers. 
2. Inform the Engineer of traffic situations as appropriate to Project circumstances. 

The Engineer will notify emergency services (Police, Fire, and EMS), the Post 
Office, and Schools of the traffic situations with sufficient notice. 

3. Inform the Engineer of Project schedule and upcoming activities that will affect 
the operation of any City staff or services. 

4. Inform non-municipal utilities (gas, electric, communications, etc.) of the Project 
schedule to allow for planning of any activities they wish to coordinate with the 
project. 

5. Maintain and coordinate access needs of adjacent properties. 

Under Part 1.04 UTILITIES 

 Under Item A 

  Remove and replace subitems 1 and 2 with the following: 

The Engineer has not requested a Planning-Locate ticket through Wisconsin 
Diggers Hotline for the project area. The City does not anticipate major utility 
conflicts with this project due to the nature of the work. 

Under Part 1.05 PERMITS 

 Under Item A 

  Remove and replace subitems 1, 2, and 3 with the following: 

No permits have been applied for by the City for this project. No Wisconsin DNR 
permits are required for this project. 

Temporary Facilities and Controls 

Section 01 50 00 of the Standard Project Manual shall apply, except as follows: 

Under Part 1.02 PRICE AND PAYMENT PROCEDURES 

 Under Item A 

  Remove and replace subitems 1 and 2 with the following: 
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1. Mobilization: Mobilization will be paid as a lump sum item according to the following 
table. 
 

Percent of Original Contract Amount 
Completed 

Percent of Mobilization Bid Item Paid 

25% 50% 
50% 75% 

75% or completion of the project 100% 
 
 

2. Traffic Control: No measurement and payment will be made for traffic control 
activities for this project. Such costs are incidental to other bid items for this project. 
 

Under Part 3.05 TRAFFIC CONTROL 

 Under Item C 

  Remove and replace subitem 1 with the following: 

1. Place at least 2 Type 1 barricades with flashers or barrels with flashers per 
panel of curb removed. Segments of longer curb removal sections may require 
extra barricades or flashers as directed by the Engineer. 

 

Temporary Erosion and Sediment Control 

Section 01 57 13 of the Standard Project Manual shall apply, except as follows: 

Under Part 1.01 SUMMARY 

Remove Item C. No SWPPP is required for this project due to the disturbed area not exceeding 1 
acre. 

 

Other Requirements 

PART 1 GENERAL 

1.01 SUMMARY 

This section includes project-specific information not otherwise covered in this Project Specific 
Manual or in the Standard Project Manual. 

1.02 PRICE AND PAYMENT PROCEDURES 

All items in this section shall be incidental to other items in the project. No separate measurement 
or payment will be made for items in this section. 

PART 2 REQUIREMENTS 

2.01 ACCESS REQUIREMENTS 

All streets in the project area must remain open at all times except in case of emergency. 
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Access to all properties shall be maintained through construction activities at all times during 
construction except for short periods as needed for concrete replacement and/or asphalt patching 
activities. 

Asphalt patches may be temporarily filled in with gravel to open access to a driveway or sidewalk 
until the asphalt patching is completed. If filled with gravel on a temporary basis, the patch area 
shall be filled completely to the top of the patch and compacted adequately to minimize rutting, 
potholing, and other erosion. Gravel used for temporary access to a driveway or sidewalk is 
incidental to driveway construction. 

2.02 TIME OF DELAY ALLOWED FOR FLAGGING OPERATIONS 

The Contractor must be diligent to complete construction operations in an efficient manner to 
avoid unnecessary delays to the traveling public. The City realizes that flagging operations may 
need to be utilized to direct traffic around construction operations. The maximum amount of time 
that flaggers may delay traffic on one approach is 5 minutes. The Contractor shall time 
operations to avoid delays in excess of the maximum delay time. 

2.03 COMMUNICATION WITH OTHERS 

The Contractor must be in good communication with the City, with any affected property owners, 
affected tenants, and affected residents as appropriate. The City is committed to helping with 
communication with all affected parties and will assist with sending out construction notices as 
needed. 

The Contractor shall conduct operations in a professional manner, treating all workers, City staff, 
property owners, tenants, and residents with respect and patience.  
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Existing Conditions 

Selective Site Demolition 

Section 02 41 13 of the Standard Project Manual shall apply, except as follows: 

Under Part 1.02 PRICE AND PAYMENT SUMMARY 

 Under Item A, Subitem 2 

  Remove subitem (b). 

Modify subitem (c) as follows: 

c. Remove Asphalt Pavement (Street, Trail, Driveway) Removing Asphaltic 
Surface: Per square yard without regard to thickness. Sawcutting asphalt 
pavement full depth at removal limits is incidental to asphalt pavement 
removal.  

Modify subitem (g) as follows: 

g. Remove Concrete Pavement Removing Concrete Sidewalk: Per square foot 
without regard to thickness. Concrete removal includes concrete walks and 
concrete driveway pavement. Sawcutting concrete sidewalk full depth at 
the removal limits is incidental to concrete sidewalk removal. 

Modify subitem (k) as follows: 

k. Remove Concrete Curb and Gutter Removing Curb & Gutter: Per linear foot, 
regardless of type and includes saw cutting at removal limits. 
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Exterior Improvements 

Flexible Paving 

Section 32 12 01 of the Standard Project Manual shall apply, except as follows: 

Under Part 1.02 PRICE AND PAYMENT PROCEDURES 

 Under Item A 

  Add the following: 

12. Asphaltic Surface Patching: Measurement will be by square yard. Payment 
will include all costs associated with patching the street, driveway, or other 
asphalt surface to the thickness of the adjacent pavement or as shown on the 
project plans (if specified). Pavement mix designation to be used in asphalt 
patches is WisDOT 5 LT 58-34 H. 

 

Concrete Walks, Medians, and Driveways 

Section 32 13 14 of the Standard Project Manual shall apply, except as follows: 

Under Part 1.02 PRICE AND PAYMENT PROCEDURES 

 Under Item A, subitem 1: 

  Remove subitems (b) and (c) and replace with the following: 

b. Excavation for sidewalk construction shall be incidental to the concrete 
sidewalk construction. 

c. Dense graded base beneath the concrete sidewalk shall be incidental to the 
concrete sidewalk construction. 

 Under Item A, subitem 6: 

  Modify as follows: 

12. Concrete Driveway Apron 6-Inch (Residential), Concrete Driveway Apron 7-
Inch (Alley or Commercial) Concrete Sidewalk 6-Inch: Measurement shall be on 
the basis of in-place square foot.  

 a. Payment of the Bid Item shall include the following: 

  (1) Excavation and subgrade preparation 

  (2) Dense graded base placement and preparation 

  (3) Concrete materials (including high early if needed) 

  (4) Placement of materials 

  (5) Labor and equipment 

  (6) Finishing 

  (7) Curing and protection 
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  (8) Backfilling 

Under Part 3.04 JOINT CONSTRUCTION 

 Under Item A, subitem 3: 

  Modify as follows: 

3. Contraction joints shall be sawed for concrete sidewalks that are open to 
pedestrian traffic. Joints in concrete pavement that is not meant for 
pedestrian traffic may be tooled. 

 

Concrete Curbs and Gutters 

Section 32 16 13 of the Standard Project Manual shall apply, except as follows: 

Under Part 1.02 PRICE AND PAYMENT PROCEDURES 

 Under Item A: 

  Add the following: 

5. Drilled Tie Bars: Measurement shall be per each bar installed. Payment of the 
Bid Item includes the following: 

 Drilling of tie bars 
 Placement of materials 
 Grouting tie bars in existing concrete 
 Labor and equipment 

Under Part 2.01 MATERIALS 

 Add the following: 

  G. Tie Bars: 

   1. Tie bars shall be epoxy-coated #4 bars in 2 foot lengths. 

  2. Ends shall be epoxy-coated (cutting of bars without subsequently coating the  
  ends is not allowed). 

Under Part 3.05 METAL REINFORCEMENT 

 Under Item A: 

  Add the following: 

2. Curb replacement: Install 3 No. 4 epoxy-coated steel tie bars in the middle 
portion of the gutter section with minimum 2-inch coverage on all sides. Middle 
tie bar shall be centered on the curb & gutter section +/- 2 inches. Tie bars shall 
be inserted 1 foot into existing curb & gutter with 1 foot extending into the new 
curb & gutter section. Insertion of tie bar into existing curb & gutter shall be 
grouted. Existing and new curb shall be tied on both sides of the replacement 
section.  
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Turf and Grasses 

Section 32 92 00 of the Standard Project Manual shall apply, except as follows: 

Under 1.02 PRICE AND PAYMENT PROCEDURES 

 Add the following: 

13. Site Restoration: Measurement will be by square yard of area restored. Payment will 
include furnishing, installing, and maintaining all materials in the following list: 

 Topsoil Borrow 
 Fertilizer 
 Seeding (WisDOT No. 40) 
 Mulch 
 Weed Control 
 Watering 
 Other maintenance 
 Temporary seeding as needed for erosion control 

Under 3.04 TOPSOIL BORROW 

 Under Item B: 

  Modify as follows: 

   B. 4 6 inch minimum compacted thickness. 
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